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THE STATE OF TEXAS

INTERLOCAL AGREEMENT
COUNTY OF TARRANT 

This Interlocal Agreement is between Tarrant County, Texas (“COUNTY”), 
and the Tarrant Regional Water District (“DISTRICT”).

WHEREAS, the DISTRICT is requesting the COUNTY’s assistance to:
 

• The Construct and asphalt overlay of a new parking lot at the Ten Mile 
Bridge Trailhead; being approximately 7,000 square feet; all being 
located within the DISTRICT. (Collectively referred to as the 
“Project”).

WHEREAS, the Interlocal Cooperation Act contained in Chapter 791 of the 
Texas Government Code provides legal authority for the parties to enter into this 
Agreement; and

WHEREAS, during the performance of the governmental functions and the 
payment for the performance of those governmental functions under this 
Agreement, the parties will make the performance and payment from current 
revenues legally available to that party; and  

WHEREAS, the Commissioners Court of the COUNTY and the DISTRICT 
each make the following findings:

a. This Agreement serves the common interests of both parties;
b. This Agreement will benefit the public;
c. The division of costs fairly compensates both parties to this 

Agreement; 

d. The DISTRICT and the COUNTY have authorized their 
representative to sign this Agreement; and

Collectively, hereinafter referred to as the “Project”

NOW, THEREFORE, the COUNTY and the DISTRICT agree as follows:

TERMS AND CONDITIONS

1. COUNTY RESPONSIBILITY

The COUNTY will furnish the labor, materials, and equipment to 
assist the DISTRICT in completing the Project:
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Ten Mile Bridge Trailhead: The COUNTY will construct a new 
parking lot, reclaim, place 6” flex base, cement stabilize, apply 4” 
Type B hot mix asphalt concrete pavement surface, and 2” Type D 
hot mix asphalt concrete pavement surface. 

2.      DISTRICT RESPONSIBILITY 

          1.2 The DISTRICT will pay for the actual cost of the materials, including 
any delivery or freight cost, for the Project. The COUNTY will 
accumulate and bill the DISTRICT for material cost.

           2.2 The DISTRICT will be responsible for all traffic control necessary to 
safely construct the project. This responsibility includes all advance 
notices, signage, barricades, pilot vehicles, and flagmen necessary 
to control traffic in and around the construction site. The DISTRICT 
will be responsible for and will provide portable message boards to 
supplement traffic control as needed. DISTRICT will supply purchase 
orders for DISTRICT vendors prior to start date.

2.3 The DISTRICT will adjust all utilities, manholes and valve boxes 
necessary to construct any and all parts of this Project.   

2.4 The DISTRICT will provide the COUNTY with a hydrant meter and 
all water necessary for construction of any and all parts of the Project 
at no cost to the COUNTY as needed.

2.5 The DISTRICT will furnish all rights of way, plan specifications, 
engineering drawings, survey, and laboratory testing if required by 
DISTRICT for construction of any and all parts of this Project. 

2.6 DISTRICT will notify and get clearance from other DISTRICT utility 
departments and franchise utilities (including Atmos Energy) prior to 
entering into agreement. If any of the utilities are shallow and must 
be relocated, the DISTRICT shall confirm the relocation is complete 
prior to scheduling the project.

2.7 The DISTRICT will furnish a dump site within close proximity to the 
Project for the COUNTY to dump all spoils and waste materials 
generated during construction of this Project.

2.8 Tree clearing/trimming: DISTRICT should verify not just overhead 
trimming but brush clearing in advance.

2.9 If a Storm Water Pollution Prevention Plan (“Plan”) is required, the 
DISTRICT will be responsible for the design and development of the 



3

Plan. DISTRICT will pay for all cost (including subcontractor 
materials, labor, and equipment) associated with the implementation 
and maintenance of the Plan.

3. PROCEDURES DURING PROJECT

The COUNTY retains the right to inspect and reject all materials provided for this 
Project. 

If the DISTRICT has a complaint regarding the construction of the 
project, the DISTRICT must complain in writing to the COUNTY no 
later than 30 days of the date of project completion.  If the complaint 
is found credible, the COUNTY will make said repair and bear the 
cost of the repair. COUNTY will make said repair as soon as 
reasonably possible.

3.1 Upon expiration of 30 days after the project completion, the 
DISTRICT will be solely responsible for the maintenance and repairs 
of the entire project.

4. NO WAIVER OF IMMUNITY

This Agreement does not waive COUNTY rights under a legal theory of sovereign 
immunity.  This Agreement does not waive DISTRICT rights under a legal theory 
of sovereign or governmental immunity.

5. OPTIONAL SERVICES  

If requested by the DISTRICT, the COUNTY will apply permanent striping 
coordinated through the Transportation Department.  Application of 
striping by the COUNTY is limited to Project roadways.  If the 
DISTRICT desires permanent striping applied to any roadways or 
portions of roadways not covered by this Agreement, the DISTRICT 
will need to enter into a separate agreement with the COUNTY for 
the provision of those services.  

6. TIME PERIOD FOR COMPLETION 

The DISTRICT will give the COUNTY notice to proceed at the appropriate time.  
However, the COUNTY is under no duty to commence construction at any 
particular time. There is no deadline for completion of the Project.

7. THIRD PARTY

This contract shall not be interpreted to inure to the benefit of a third party not a 
party to this contract. This contract may not be interpreted to waive any statutory 
or common law defense, immunity, including governmental and sovereign 
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immunity, or any limitation of liability, responsibility, or damage of any party to 
this contract, party’s agent, or party’s employee, otherwise provided by law.

8. JOINT VENTURE & AGENCY
The relationship between the parties to this Agreement does not create a 
partnership or joint venture between the parties.  This Agreement does not appoint 
any party as agent for the other party.

9. EFFECTIVE DATE

This Agreement becomes effective when signed by the last party whose signing 
makes the Agreement fully executed.

10. TERMINATION OF AGREEMENT  

This Agreement will automatically terminate on December 31, 2023, or on the 
date the project is completed, whichever occurs first. Notwithstanding the 
foregoing, or any other language to the contrary, either party may terminate this 
Agreement without cause upon thirty (30) days’ written notice to the other party 
prior to the intended date of termination.  In the event of termination by either 
party, neither party shall have any further obligations to the other party under this 
Agreement, except that the DISTRICT remains liable to the COUNTY for any 
outstanding invoice for materials that the COUNTY provides for the project, if any. 
This Agreement may be renewed prior to its expiration upon the mutual written 
consent of the parties. 

11. DISCLOSURE
The DISTRICT acknowledges that it is a “governmental entity” and not a 
“business entity” as those terms are defined in Tex. Gov’t Code § 2252.908, and 
therefore, no disclosure of interested parties pursuant to Tex. Gov’t Code Section 
2252.908 is required.

12. COMPLIANCE WTH LAWS 

In providing the services required by this Agreement, DISTRICT must observe and 
comply with all applicable federal, state, and local statutes, ordinances, rules, and 
regulations, including, without limitation, workers’ compensation laws, minimum 
and maximum salary and wage statutes and regulations, and non-discrimination 
laws and regulations. Vendor shall be responsible for ensuring its compliance with 
any laws and regulations applicable to its business, including maintaining any 
necessary licenses and permits.
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TARRANT COUNTY, TEXAS TARRANT REGIONAL WATER DISTRICT
 

_______________________________       ___________________________
Tim O’Hare
COUNTY JUDGE       Authorized DISTRICT. Officer

Date: ________________________      Date: ______________________

_______________________________
Manny Ramirez
COMMISSIONER, PRECINCT 4

Date: ________________________

Attest:

 ___________________________________

APPROVED AS TO FORM* APPROVED AS TO FORM AND LEGALITY

_________________________________ __________________________________
Criminal District Attorney’s Office* Attorney for Tarrant Regional Water District 

* By law, the Criminal District Attorney’s 
Office may only approve contracts for its 
clients. We reviewed this document as to 
form from our client’s legal 
perspective.  Other parties may not rely on 
this approval. Instead, those parties should 
seek contract review from independent 
counsel.  


