

F2024163 Annual Contract for Aggregate Road Surface Treatment

Line #	Description	QTY	UOM	CJA Enterprises LLP Collinsville, TX HUB - Yes Co-op - Yes		Vulcan Construction Materials, LLC San Antonio, TX HUB - No Co-op - Yes	
				Total Price	\$28,936.28	Total Price	\$40,519.44
				Unit	Extended	Unit	Extended
1	COVER STONE – TXDOT ITEM 302			Primary Award		Secondary Award	
1.1	Cover stone Type B, Grade 4 SAC B Aggregate	1	PER TON	\$25,985.30		\$33,821.80	
1.2	Cover stone Type B, Grade 5 SAC B Aggregate	610	PER TON	\$42.00	\$42.00	\$40.00	\$40.00
1.3	Delivery Charge Per TonF.O.B. to Precinct Facility or Job site	610	PER TON	\$42.00	\$25,620.00	\$40.00	\$24,400.00
1.4	Delivery Charge Per MileF.O.B. to Precinct Facility or Job site	610	PER MILE	\$0.27	\$164.70	\$15.16	\$9,247.60
				\$0.27	\$164.70	\$0.22	\$134.20
2	GABION STONE – TXDOT ITEM 459			Primary Award		Primary Award	
2.1	Gabion Stone – 4 to 8 inch minimum, wire baskets	1	PER TON	No Bid	No Bid	\$56.38	
2.2	Gabion Stone – 3 to 6 inch minimum, mattress	1	PER TON	No Bid	No Bid	\$20.00	\$20.00
2.3	Delivery Charge Per TonF.O.B. to Precinct Facility or Job site	1	PER TON	No Bid	No Bid	\$16.16	\$16.16
2.4	Delivery Charge Per MileF.O.B. to Precinct Facility or Job site	1	PER MILE	No Bid	No Bid	\$0.22	\$0.22
3	PEA GRAVEL			Primary Award		Secondary Award	
3.1	Pea Gravel, inch or less in size, smooth surface, washed	1	PER TON	\$30.53		\$43.50	
3.2	Delivery Charge Per TonF.O.B. to Precinct Facility or Job site	1	PER TON	\$30.00	\$30.00	\$22.00	\$22.00
3.3	Delivery Charge Per MileF.O.B. to Precinct Facility or Job site	1	PER MILE	\$0.27	\$0.27	\$21.25	\$21.25
				\$0.27	\$0.27	\$0.25	\$0.25
4	RIPRAP STONE – TXDOT ITEM 432			Primary Award		Alternate Award	
4.1	Riprap Stone – 12 inch	1	PER TON	\$108.72		\$155.38	
4.2	Riprap Stone – 15 inch	1	PER TON	\$36.00	\$36.00	\$32.00	\$32.00
4.3	Riprap Stone – 18 inch	1	PER TON	No Bid		No Bid	
4.4	Riprap Stone – 24 inch	1	PER TON	\$36.00	\$36.00	\$34.00	\$34.00
4.5	Delivery Charge Per TonF.O.B. to Precinct Facility or Job site	1	PER TON	\$36.00	\$36.00	\$36.00	\$36.00
4.6	Delivery Charge Per MileF.O.B. to Precinct Facility or Job site	1	PER MILE	\$0.36	\$0.36	\$19.16	\$19.16
				\$0.36	\$0.36	\$0.22	\$0.22
5	ROCK			Primary Award		Secondary Award	
5.1	Rock, Belt Run, 1 inch	1	PER TON	\$22.53		\$36.38	
5.2	Delivery Charge Per TonF.O.B. to Precinct Facility or Job site	1	PER TON	\$22.00	\$22.00	\$21.00	\$21.00
				\$0.27	\$0.27	\$15.16	\$15.16

F2024163 Annual Contract for Aggregate Road Surface Treatment

Line #	Description	QTY	UOM	P&K Stone LLC McKinney, TX HUB - No Co-op - Yes		Green Dream International Erie, PA HUB - No Co-op - Yes	
				Total Price	Extended	Total Price	Extended
				Unit		Unit	
1	COVER STONE – TXDOT ITEM 302			No Bid	No Bid	\$36,196.08	Alternate Award
1.1	Cover stone Type B, Grade 4 SAC B Aggregate	1	PER TON	No Bid	No Bid	\$35.28	\$35.28
1.2	Cover stone Type B, Grade 5 SAC B Aggregate	610	PER TON	No Bid	No Bid	\$35.28	\$21,520.80
1.3	Delivery Charge Per TonF.O.B. to Precinct Facility or Job site	610	PER TON	No Bid	No Bid	\$19.38	\$11,821.80
1.4	Delivery Charge Per MileF.O.B. to Precinct Facility or Job site	610	PER MILE	No Bid	No Bid	\$4.62	\$2,818.20
2	GABION STONE – TXDOT ITEM 459			Secondary Award		Alternate Award	
2.1	Gabion Stone – 4 to 8 inch minimum, wire baskets	1	PER TON	\$70.99	\$27.00	\$99.02	\$37.51
2.2	Gabion Stone – 3 to 6 inch minimum, mattress	1	PER TON	\$26.00	\$26.00	\$37.51	\$37.51
2.3	Delivery Charge Per TonF.O.B. to Precinct Facility or Job site	1	PER TON	\$17.75	\$17.75	\$19.38	\$19.38
2.4	Delivery Charge Per MileF.O.B. to Precinct Facility or Job site	1	PER MILE	\$0.24	\$0.24	\$4.62	\$4.62
3	PEA GRAVEL			No Bid	No Bid	\$45.34	Alternate Award
3.1	Pea Gravel, inch or less in size, smooth surface, washed	1	PER TON	No Bid	No Bid	\$21.34	\$21.34
3.2	Delivery Charge Per TonF.O.B. to Precinct Facility or Job site	1	PER TON	No Bid	No Bid	\$19.38	\$19.38
3.3	Delivery Charge Per MileF.O.B. to Precinct Facility or Job site	1	PER MILE	No Bid	No Bid	\$4.62	\$4.62
4	RIPRAP STONE – TXDOT ITEM 432			Secondary Award			
4.1	Riprap Stone – 12 inch	1	PER TON	\$140.49	\$28.50	\$198.48	\$39.73
4.2	Riprap Stone – 15 inch	1	PER TON	No Bid	No Bid	No Bid	No Bid
4.3	Riprap Stone – 18 inch	1	PER TON	\$31.00	\$31.00	\$44.92	\$44.92
4.4	Riprap Stone – 24 inch	1	PER TON	\$32.00	\$32.00	\$46.40	\$46.40
4.5	Delivery Charge Per TonF.O.B. to Precinct Facility or Job site	1	PER TON	\$17.75	\$17.75	\$19.38	\$19.38
4.6	Delivery Charge Per MileF.O.B. to Precinct Facility or Job site	1	PER MILE	\$0.24	\$0.24	\$4.62	\$4.62
5	ROCK			No Bid	No Bid	Alternate Award	
5.1	Rock, Belt Run, 1 inch	1	PER TON	No Bid	No Bid	\$59.28	\$35.28
5.2	Delivery Charge Per TonF.O.B. to Precinct Facility or Job site	1	PER TON	No Bid	No Bid	\$19.38	\$19.38

F2024163 Annual Contract for Aggregate Road Surface Treatment


				CJA Enterprises LLP Collinsville, TX HUB - Yes Co-op - Yes		Vulcan Construction Materials, LLC San Antonio, TX HUB - No Co-op - Yes	
Line #	Description	QTY	UOM	Total Price	Extended	Total Price	Extended
				Unit		Unit	
5.3	Delivery Charge Per Mile F.O.B. to Precinct Facility or Job site	1	PER MILE	\$0.27	\$0.27	\$0.22	\$0.22
6	SAND			Primary Award		Secondary Award	
6.1	Sand, Manufactured Type B – Grade Special – ASTM C33	1	PER TON	\$2,781.06	\$26.00	\$6,406.00	\$10.00
6.2	Sand, Washed – Fine Aggregate	1	PER TON	\$7.50	\$7.50	\$24.00	\$24.00
6.3	Sand , Cushion – Fine Aggregate – ASTM 33	1	PER TON	\$14.50	\$14.50	\$9.00	\$9.00
6.4	Sand, Manufactured	202	PER TON	\$13.00	\$2,626.00	\$10.00	\$2,020.00
6.5	Delivery Charge Per Ton F.O.B. to Precinct Facility or Job site	202	PER TON	\$0.27	\$54.54	\$21.25	\$4,292.50
6.6	Delivery Charge Per Mile F.O.B. to Precinct Facility or Job site	202	PER MILE	\$0.27	\$54.54	\$0.25	\$50.50
7	Discount off list of related items			0.0%		0.0%	
				Weatherford: 1111 Gilbert Pit Rd, Millsap, TX 76066 \ \ MW Ranch: 1006B CR. 401 Glen Rose, TX 76043 \ \ Rainbow: 4989 N. FM 199 Cleburne, TX 76077			
				Multiple supplier locations			

Notes: Section 4 item 4.2 was not being evaluated as this item is no longer available.

F2024163 Annual Contract for Aggregate Road Surface Treatment

Line #	Description	QTY	UOM	P&K Stone LLC McKinney, TX HUB - No Co-op - Yes		Green Dream International Erie, PA HUB - No Co-op - Yes	
				Total Price Unit	Extended	Total Price Unit	Extended
5.3	Delivery Charge Per Mile F.O.B. to Precinct Facility or Job site	1	PER MILE	No Bid	No Bid	\$4.62	\$4.62
6	SAND					Alternate Award	
6.1	Sand, Manufactured Type B – Grade Special – ASTM C33	1	PER TON	No Bid	No Bid	\$9,034.15	
6.2	Sand, Washed – Fine Aggregate	1	PER TON	No Bid	No Bid	\$20.46	\$20.46
6.3	Sand , Cushion – Fine Aggregate – ASTM 33	1	PER TON	No Bid	No Bid	\$21.20	\$21.20
6.4	Sand, Manufactured	202	PER TON	No Bid	No Bid	\$11.57	\$11.57
6.5	Delivery Charge Per Ton F.O.B. to Precinct Facility or Job site	202	PER TON	No Bid	No Bid	\$20.46	\$4,132.92
6.6	Delivery Charge Per Mile F.O.B. to Precinct Facility or Job site	202	PER MILE	No Bid	No Bid	\$19.38	\$3,914.76
7	Discount off list of related items			No Bid	No Bid	\$4.62	\$933.24
				0.0%		0.05%	
				6030 FM 1810 & 1300 SH 101 Chico, TX 76431		Vulcan Materials Company at 1760 Z St, Dallas, TX 75229- Tri County Materials at 14459 I-35 Frontage Rd, Sanger, TX 76266	

Notes: Section 4 item 4.2 was not being evaluated as this item is no longer available.



TARRANT COUNTY

800 E. Rendon Crowley Road
Burleson, Texas 76028
Phone: 817-615-4050 • Fax: 817-615-4054

August 22, 2024

Ms. Emily J. Salter
Purchasing Department
100 East Weatherford Street
Fort Worth, Texas 79196

Ms. Salter,

This letter is regarding Bid No. F2024163 Annual Contract for Aggregate Road Surface Treatment. After review by Precinct 1 we recommend that the contract be awarded as set forth below:

Section 1/Section 3/Section 5/Section 6

Primary	CJA Enterprises LLP
Secondary	Vulcan Construction Materials, LLC
Alternate	Green Dream International

Section 2

Primary	Vulcan Construction Materials, LLC
Secondary	P&K Stone LLC
Alternate	Green Dream International

A handwritten signature in black ink, appearing to read "Richard T. Hatcher", with a long horizontal line extending from the end.

Richard (Rick) T. Hatcher
Assistant Director of Field Operations
Office of Commissioner Roy Charles Brooks
Tarrant County Precinct 1



TARRANT COUNTY
SOUTHEAST MAINTENANCE CENTER

August 22, 2024

Emily Salter Purchasing
Department
100 East Weatherford St.
Fort Worth, Tx 76196

Ms. Salter,

This letter is reference bid Bid No. F2024163 Annual Contract for Aggregate Road Surface Treatment.

I agree with rewarding the bids supplied to me as recommended on the award sheet and as follows:

Section 1

Primary	CJA Enterprises LLP
Secondary	Vulcan Construction Materials
Alternate	Green Dream International

Section 2

Primary	Vulcan Construction Materials, LLC
Secondary	P&K Stone LLC
Alternate	Green Dream International

Section 3

Primary	CJA Enterprises LLP
Secondary	Vulcan Construction Materials, LLC
Alternate	Green Dream International

Section 4

Primary	CJA Enterprises LLP
Secondary	P&K Stone LLC
Alternate	Vulcan Construction Materials, LLC

Section 5

Primary	CJA Enterprises LLP
Secondary	Vulcan Construction Materials, LLC
Alternate	Green Dream International

Section 6

Primary	CJA Enterprise LLP
Secondary	Vulcan Construction Materials, LLC
Alternate	Green Dream International



Ron Edwards, Assistant Director of Field Operations
Tarrant County Precinct 2
Southeast Maintenance Center



TARRANT COUNTY
PRECINCT THREE
NORTHEAST MAINTENANCE

ANTHONY JARAMILLO
Director of Field Operations

August 22, 2024

This letter is regarding Bid No. F2024163 Annual Contract for Aggregate Road Surface Treatment. Having reviewed the bids that Purchasing received and submitted to our department for review; I am pleased to recommend that the contract be awarded as set forth below:

Section 1

Primary	CJA Enterprises LLP
Secondary	Vulcan Construction Materials, LLC
Alternate	Green Dream International

Section 2

Primary	Vulcan Construction Materials, LLC
Secondary	P&K Stone LLC
Alternate	Green Dream International

Section 3


Primary	CJA Enterprises LLP
Secondary	Vulcan Construction Materials, LLC
Alternate	Green Dream International

Section 4

Primary	CJA Enterprises LLP
Secondary	P&K Stone LLC
Alternate	Vulcan Construction Materials, LLC

Section 5

Primary	CJA Enterprises LLP
---------	---------------------



TARRANT COUNTY

PRECINCT THREE

NORTHEAST MAINTENANCE

ANTHONY JARAMILLO
Director of Field Operations

Section 5

Primary	CJA Enterprises LLP
Secondary	Vulcan Construction Materials, LLC
Alternate	Green Dream International

Section 6

Primary	CJA Enterprises LLP
Secondary	Vulcan Construction Materials, LLC
Alternate	Green Dream International

Sincerely,


Anthony Jaramillo



TARRANT COUNTY
PRECINCT NUMBER FOUR

MANNY RAMIREZ
COUNTY COMMISSIONER
PRECINCT NO. 4

DOUG DEWEESE
DIRECTOR OF FIELD OPERATIONS
PRECINCT NO. 4

August 20, 2024

Emily Salter
Purchasing Department
100 East Weatherford St.
Fort Worth, Tx 76196

Ms. Salter,

This letter is reference bid Bid No. F2024163 Annual Contract for Aggregate Road Surface Treatment.

I agree with rewarding the bids supplied to me as recommended on the award sheet and as follows:

Section 1

Primary	CJA Enterprises LLP
Secondary	Vulcan Construction Materials, LLC
Alternate	Green Dream International

Section 2

Primary	Vulcan Construction Materials, LLC
Secondary	P&K Stone LLC
Alternate	Green Dream International

Section 3

Primary	CJA Enterprises LLP
Secondary	Vulcan Construction Materials, LLC
Alternate	Green Dream International

Section 4


Primary	CJA Enterprises LLP
Secondary	P&K Stone LLC
Alternate	Vulcan Construction Materials, LLC

Section 5

Primary	CJA Enterprises LLP
Secondary	Vulcan Construction Materials, LLC
Alternate	Green Dream International

Section 6

Primary	CJA Enterprises LLP
Secondary	Vulcan Construction Materials, LLC
Alternate	Green Dream International



Doug Dewese, Director of Field Operations
Tarrant County Precinct #4
Maintenance Facility