

The following entities have been extended discounted pricing from our product list pricing by utilizing the Tarrant Co RFB No. 2021-151 Annual Contract for Reinforced Concrete Pipe (RCP), Concrete Box Culverts and Safety End Treatments.

Parker County

City of Flower Mound

City of McKinney

City of Southlake

City of Garland

City of Farmersville



TARRANT COUNTY PURCHASING DEPARTMENT

100 E. Weatherford St. #303 • Fort Worth, TX 76196 • (817) 884-1414 • (817) 884-2629 (Fax)

Melissa Lee, C.P.M., A.P.P.
Purchasing Agent

Chris Lax, CPSM
Assistant Purchasing Agent

DATE: June 21, 2022

COMPANY Rinker Materials
Attention: Bart Dooley
Bart.dooley@rinkerpipe.com

FROM: Emily Salter, Senior Buyer

RE: CONTRACT ASSUMPTION, RFB-2021-151; Reinforced Concrete Pipe (RCP), Concrete Box Culverts, and Safety End Treatments – All Maintenance Precincts

Tarrant County Purchasing has been notified that Riker Materials has recently purchased Forterra, Inc. Because the above mentioned contract was awarded in Commissioners Court to Forterra, Inc, Commissioners Court must approve the transfer of the award to your firm.


Do you wish to continue the current arrangement with Tarrant County, honoring all pricing, terms and conditions as set forth in the original contract?

Please check the appropriate box below. I need your response ASAP to avoid any disruption in services. Please include your proof of insurance and other required forms as required in the original bid document. Thank you.

☒ Yes, I wish to continue this contract at the same terms and conditions as the original award.

☐ No, I do not wish to continue this contract at the same terms and condition as the original award.

Authorized Company Representatives: Rinker Materials


Name (Signature) Account Manager 6-22-22
Title Date



TARRANT COUNTY
PURCHASING DEPARTMENT

MELISSA LEE, C.P.M., A.P.P.
PURCHASING AGENT

CHRIS LAX, CPSM
ASSISTANT

DATE: June 13, 2022

COMPANY Rinker Materials
Attn: Bart Dooley
Bart.dooley@rinkerpipe.com

FROM: Emily Salter, Senior Buyer

RE: CONTRACT ASSUMPTION, NAME CHANGE, RFB 2021-151; Reinforced Concrete Pipe (RCP), Concrete Box Culverts, and Safety End Treatments – All Maintenance Precincts

Tarrant County Purchasing has been notified that Forterra Inc has recently changed its' legal name to Rinker Materials. Because the above mentioned contract was awarded in Commissioners Court to Forterra, Commissioners Court must approve the name change in order to update the county records.

Do you wish to continue the current arrangement with Tarrant County, honoring all pricing, terms and conditions as set forth in the original contract?

Please check the appropriate box below. I need your response ASAP to avoid any disruption in services. Please include your proof of insurance with your current company name and other forms as required in the original bid document. Thank you.

☒

Yes, I wish to continue this contract at the same terms and conditions as the original award.

☐

No, I do not wish to continue this contract at the same terms and condition as the original award.

Authorized Company Representatives: (Company)

A handwritten signature in black ink, appearing to read "Bart Dooley", written over a horizontal line.

NAME (SIGNATURE)

ACCT MGR

TITLE

6-13-22

DATE

Memorandum

To: Joe Trammel, Director
Dept: Precinct 1
From: Emily Salter, Senior Buyer, Purchasing Department
Date: June 10, 2022
Re: Renewal of 2021-151 – Annual Contract for Reinforced Concrete Pipe (RCP),
Concrete Box Culverts and Safety End Treatments

The above referenced contract will expire on September 30, 2022. This contract included options to renew with the vendor for two (2) additional twelve (12) month terms. The first renewal term will commence October 1, 2022 and would expire September 30, 2023.

If you wish to exercise this option to renew and continue this contract with the vendor(s) listed below for twelve (12) more months, please check the appropriate boxes and email this form **back to me on or before Wednesday, June 15, 2022.**

Forterra Pipe and Precast

☒ Yes, I wish to continue the current contract with the above mentioned vendor(s) for the first and final renewal term of the contract. Account information must be provided below.

558081 126100-2022/61103000001
(GL acct) / (Fund #) / (Cost Center) / (Grant # or NRG)

☐ No, I do not wish to continue the current contract with the above mentioned vendor(s) for the following reason(s).

SIGNATURE:

Keith Carpenter
Keith Carpenter

DATE: 6/13/2022

Memorandum

To: Keith Melton, Director
Dept.: Precinct 2
From: Emily Salter, Senior Buyer, Purchasing Department
Date: June 10, 2022
Re: Renewal of 2021-151 – Annual Contract for Reinforced Concrete Pipe (RCP),
Concrete Box Culverts and Safety End Treatments

The above referenced contract will expire on September 30, 2022. This contract included options to renew with the vendor for two (2) additional twelve (12) month terms. The first renewal term will commence October 1, 2022 and would expire September 30, 2023.

If you wish to exercise this option to renew and continue this contract with the vendor(s) listed below for twelve (12) more months, please check the appropriate boxes and email this form **back to me on or before Wednesday, June 15, 2022.**

Forterra Pipe and Precast



Yes, I wish to continue the current contract with the above mentioned vendor(s) for the first and final renewal term of the contract. Account information must be provided below.

558081 , 26100 , 6210300000

(GL acct) / (Fund #) / (Cost Center) / (Grant # or NRG)



No, I do not wish to continue the current contract with the above mentioned vendor(s) for the following reason(s).

SIGNATURE: Keith Melton

DATE: 6-14-22

Memorandum

To: Richard Schiller, Director
Dept.: Precinct 3
From: Emily Salter, Senior Buyer, Purchasing Department
Date: June 10, 2022
Re: Renewal of 2021-151 – Annual Contract for Reinforced Concrete Pipe (RCP),
Concrete Box Culverts and Safety End Treatments

The above referenced contract will expire on September 30, 2022. This contract included options to renew with the vendor for two (2) additional twelve (12) month terms. The first renewal term will commence October 1, 2022 and would expire September 30, 2023.

If you wish to exercise this option to renew and continue this contract with the vendor(s) listed below for twelve (12) more months, please check the appropriate boxes and email this form **back to me on or before Wednesday, June 15, 2022.**

Forterra Pipe and Precast

☒

Yes, I wish to continue the current contract with the above mentioned vendor(s) for the first and final renewal term of the contract. Account information must be provided below.

_____/_____/_____/_____
(GL acct) / (Fund #) / (Cost Center) / (Grant # or NRG)

☐

No, I do not wish to continue the current contract with the above mentioned vendor(s) for the following reason(s).

SIGNATURE: _____

DATE: _____

6/15/22

Memorandum

To: Doug Deweese, Director
Dept.: Precinct 4
From: Emily Salter, Senior Buyer, Purchasing Department
Date: June 10, 2022
Re: Renewal of 2021-151 – Annual Contract for Reinforced Concrete Pipe (RCP),
Concrete Box Culverts and Safety End Treatments

The above referenced contract will expire on September 30, 2022. This contract included options to renew with the vendor for two (2) additional twelve (12) month terms. The first renewal term will commence October 1, 2022 and would expire September 30, 2023.

If you wish to exercise this option to renew and continue this contract with the vendor(s) listed below for twelve (12) more months, please check the appropriate boxes and email this form back to me on or before Wednesday, June 15, 2022.

Forterra Pipe and Precast



Yes, I wish to continue the current contract with the above mentioned vendor(s) for the first and final renewal term of the contract. Account information must be provided below.

____ / ____ / ____ / ____
(GL acct) / (Fund #) / (Cost Center) / (Grant # or NRG)



No, I do not wish to continue the current contract with the above mentioned vendor(s) for the following reason(s).

SIGNATURE:

DATE:

6-10-2022



March 18, 2022

Dear Valued Customer,

We write to inform you of our most recent news.

Today, Quikrete Holdings, Inc. ("Quikrete"), completed its acquisition of Forterra, Inc. ("Forterra"). Forterra is a great fit with Quikrete, and we are extremely excited for Forterra to join the Quikrete family of companies.

Over the next several months, Quikrete, Forterra and affiliates will be working diligently to integrate Forterra and its subsidiaries into the Quikrete family of companies. While integration is on-going, you may see products from one or more of Quikrete's affiliates, such as Rinker Materials and Contech Engineered Solutions, and Forterra's affiliates, such as Forterra Pipe & Precast and Bio Clean Environmental Services, being quoted on some of the same projects in which you're involved. Please keep in mind that we and these companies are now under common ownership.

Though we will be working diligently to integrate, it should be business as usual from the standpoint of our highly-valued customers. So, please be assured that Quikrete, Forterra and the rest of the Quikrete family of companies and their employees will continue to provide the same level of high-quality products and customer service to which you have grown accustomed.

Please do not hesitate to contact your account manager if you have any questions.

Sincerely,

A handwritten signature in dark ink, appearing to read 'John Finch', written in a cursive style.

John Finch

President

Forterra Pipe & Precast



TARRANT COUNTY PURCHASING DEPARTMENT

100 E. Weatherford St. #303 • Fort Worth, TX 76196 • (817) 884-1414 • (817) 884-2629 (Fax)

Melissa Lee, C.P.M., A.P.P.
Purchasing Agent

Chris Lax, CPSM, CPCP
Assistant Purchasing Agent

June 15, 2022

Bart Dooley
Rinker Materials
1000 N. MacArthur Blvd
Grand Prairie, TX 75050

Re: RFB No. 2021-151 – Annual Contract for Reinforced Concrete Pipe (RCP), Concrete Box Culverts and Safety End Treatments

Dear Mr. Dooley:

The above referenced bid was for twelve (12) months with two (2) options to renew for additional twelve (12) months each. The original contract was for the period of October 1, 2021, through September 30, 2022. The effective dates for the first renewal option will run from October 1, 2022 through September 30, 2023.

The Tarrant County Purchasing Department hereby extends an invitation to Rinker Materials to accept the first option for an additional one (1) year period as the primary vendor for this bid as awarded on October 1, 2021. Rinker Materials acknowledges formal renewal of the option, and any contract is contingent upon review and approval by the Tarrant County Commissioner's Court at a later date. Please mark the appropriate response below and provide your signature above your printed name. All prices must remain firm for the optional renewal period through September 30, 2023.


☒ Yes, Rinker Materials, will accept the offer to extend the same contract pricing and discounts through September 30, 2023. **Please include a current 1295 Form with your response.**


☐ No, Rinker Materials, will NOT accept the offer to extend the same contract pricing and discounts through September 30, 2023.

Are any other governmental entities currently utilizing this contract? ☒ Yes ☐ No
If yes, please return a listing of the participating entities with this letter.

Please email your signed response.

Sincerely,


Emily Salter, Senior Buyer
Tarrant County
817-884-1143


Bart Dooley
Rinker Materials

6-16-22
Date

BID No. 2021-151 - ANNUAL CONTRACT FOR REINFORCED CONCRETE PIPE (RCP),
CONCRETE BOX CULVERTS AND SAFETY END TREATMENTS

		Forterra Pipe and Precast
		Grand Prairie, TX
		HUB: NO
		Co-Op: YES
Item	Description	Price
Section 1: Reinforced Concrete Pipe, In 4 Foot Lengths, Delivered to Job Site in Tarrant County		
1	Reinforced Concrete Pipe, 4 Foot Length, 12 Inch Diameter	\$ 96.00
2	Reinforced Concrete Pipe, 4 Foot Length, 15 Inch Diameter	\$ 115.00
3	Reinforced Concrete Pipe, 4 Foot Length, 18 Inch Diameter	\$ 131.00
4	Reinforced Concrete Pipe, 4 Foot Length, 21 Inch Diameter	\$ 153.00
5	Reinforced Concrete Pipe, 4 Foot Length, 24 Inch Diameter	\$ 195.00
6	Reinforced Concrete Pipe, 4 Foot Length, 27 Inch Diameter	\$ 220.00
7	Reinforced Concrete Pipe, 4 Foot Length, 30 Inch Diameter	\$ 265.00
8	Reinforced Concrete Pipe, 4 Foot Length, 33 Inch Diameter	\$ 323.00
9	Reinforced Concrete Pipe, 4 Foot Length, 36 Inch Diameter	\$ 348.00
10	Reinforced Concrete Pipe, 4 Foot Length, 39 Inch Diameter	No Bid
11	Reinforced Concrete Pipe, 4 Foot Length, 42 Inch Diameter	\$ 534.00
12	Reinforced Concrete Pipe, 4 Foot Length, 45 Inch Diameter	No Bid
13	Reinforced Concrete Pipe, 4 Foot Length, 48 Inch Diameter	\$ 649.00
14	Reinforced Concrete Pipe, 4 Foot Length, 54 Inch Diameter	\$ 867.00
15	Reinforced Concrete Pipe, 4 Foot Length, 60 Inch Diameter	\$ 1,027.00
16	Reinforced Concrete Pipe, 4 Foot Length, 72 Inch Diameter	\$ 1,472.00

BID No. 2021-151 - ANNUAL CONTRACT FOR REINFORCED CONCRETE PIPE (RCP),
CONCRETE BOX CULVERTS AND SAFETY END TREATMENTS

		Forterra Pipe and Precast
		Grand Prairie, TX
		HUB: NO
		Co-Op: YES
Item	Description	Price
Section 1: Reinforced Concrete Pipe, In 4 Foot Lengths, Delivered to Job Site in Tarrant County		
Percentage Discount for Similar Items Not Specified Above:		5%
Discount if Picked Up from Plant:		3%
Location of Plant:		Grand Prairie, TX
Hours of Operation:		7:00-5:00
Normal Delivery Time After Receipt of Order:		48
Delivery Time for Emergency Orders:		same day
Additional Cost:		0
Section 2: Reinforced Concrete Pipe, In 6 Foot Lengths, Delivered to Job Site in Tarrant County		
17	Reinforced Concrete Pipe, 6 Foot Length, 12 Inch Diameter	\$ 126.00
18	Reinforced Concrete Pipe, 6 Foot Length, 15 Inch Diameter	\$ 151.00
19	Reinforced Concrete Pipe, 6 Foot Length, 18 Inch Diameter	\$ 174.00
20	Reinforced Concrete Pipe, 6 Foot Length, 21 Inch Diameter	\$ 204.00
21	Reinforced Concrete Pipe, 6 Foot Length, 24 Inch Diameter	\$ 256.00
22	Reinforced Concrete Pipe, 6 Foot Length, 27 Inch Diameter	\$ 289.00
23	Reinforced Concrete Pipe, 6 Foot Length, 30 Inch Diameter	\$ 348.00
24	Reinforced Concrete Pipe, 6 Foot Length, 33 Inch Diameter	\$ 426.00
25	Reinforced Concrete Pipe, 6 Foot Length, 36 Inch Diameter	\$ 510.00
26	Reinforced Concrete Pipe, 6 Foot Length, 39 Inch Diameter	No Bid
27	Reinforced Concrete Pipe, 6 Foot Length, 42 Inch Diameter	\$ 702.00

BID No. 2021-151 - ANNUAL CONTRACT FOR REINFORCED CONCRETE PIPE (RCP),
CONCRETE BOX CULVERTS AND SAFETY END TREATMENTS

		Forterra Pipe and Precast
		Grand Prairie, TX
		HUB: NO
		Co-Op: YES
Item	Description	Price
Section 2: Reinforced Concrete Pipe, In 6 Foot Lengths, Delivered to Job Site in Tarrant County		
28	Reinforced Concrete Pipe, 6 Foot Length, 45 Inch Diameter	No Bid
29	Reinforced Concrete Pipe, 6 Foot Length, 48 Inch Diameter	\$ 852.00
30	Reinforced Concrete Pipe, 6 Foot Length, 54 Inch Diameter	\$ 1,146.00
31	Reinforced Concrete Pipe, 6 Foot Length, 60 Inch Diameter	\$ 1,350.00
32	Reinforced Concrete Pipe, 6 Foot Length, 72 Inch Diameter	\$ 1,938.00
Percentage Discount for Similar Items Not Specified Above:		5%
Discount if Picked Up from Plant:		3%
Location of Plant:		Grand Prairie, TX
Hours of Operation:		7:00-5:00
Normal Delivery Time After Receipt of Order:		48
Delivery Time for Emergency Orders:		same day
Additional Cost:		0
Section 3: Reinforced Concrete Pipe, In 8 Foot Lengths, Delivered to Job Site in Tarrant County		
33	Reinforced Concrete Pipe, 8 Foot Length, 12 Inch Diameter	\$ 168.00
34	Reinforced Concrete Pipe, 8 Foot Length, 15 Inch Diameter	\$ 232.00
35	Reinforced Concrete Pipe, 8 Foot Length, 18 Inch Diameter	\$ 232.00
36	Reinforced Concrete Pipe, 8 Foot Length, 21 Inch Diameter	\$ 272.00
37	Reinforced Concrete Pipe, 8 Foot Length, 24 Inch Diameter	\$ 336.00
38	Reinforced Concrete Pipe, 8 Foot Length, 27 Inch Diameter	\$ 384.00

BID No. 2021-151 - ANNUAL CONTRACT FOR REINFORCED CONCRETE PIPE (RCP),
CONCRETE BOX CULVERTS AND SAFETY END TREATMENTS

		Forterra Pipe and Precast
		Grand Prairie, TX
		HUB: NO
		Co-Op: YES
Item	Description	Price
Section 3: Reinforced Concrete Pipe, In 8 Foot Lengths, Delivered to Job Site in Tarrant County		
39	Reinforced Concrete Pipe, 8 Foot Length, 30 Inch Diameter	\$ 464.00
40	Reinforced Concrete Pipe, 8 Foot Length, 33 Inch Diameter	\$ 568.00
41	Reinforced Concrete Pipe, 8 Foot Length, 36 Inch Diameter	\$ 680.00
42	Reinforced Concrete Pipe, 8 Foot Length, 39 Inch Diameter	No Bid
43	Reinforced Concrete Pipe, 8 Foot Length, 42 Inch Diameter	\$ 936.00
44	Reinforced Concrete Pipe, 8 Foot Length, 45 Inch Diameter	No Bid
45	Reinforced Concrete Pipe, 8 Foot Length, 48 Inch Diameter	\$ 1,136.00
46	Reinforced Concrete Pipe, 8 Foot Length, 54 Inch Diameter	\$ 1,528.00
47	Reinforced Concrete Pipe, 8 Foot Length, 60 Inch Diameter	\$ 1,800.00
48	Reinforced Concrete Pipe, 8 Foot Length, 72 Inch Diameter	\$ 2,584.00
Percentage Discount for Similar Items Not Specified Above:		5%
Discount if Picked Up from Plant:		3%
Location of Plant:		Grand Prairie, TX
Hours of Operation:		7:00-5:00
Normal Delivery Time After Receipt of Order:		48
Delivery Time for Emergency Orders:		same day
Additional Cost:		0
Section 4: Concrete Box Culverts, Direct Drive in 4 Foot Lengths, Delivered to Job Site in Tarrant County		
49	Concrete Box Culvert, Direct Drive, 4 Foot Length, 3' x 2'	\$ 560.00

BID No. 2021-151 - ANNUAL CONTRACT FOR REINFORCED CONCRETE PIPE (RCP),
CONCRETE BOX CULVERTS AND SAFETY END TREATMENTS

		Forterra Pipe and Precast
		Grand Prairie, TX
		HUB: NO
		Co-Op: YES
Item	Description	Price
Section 4: Concrete Box Culverts, Direct Drive in 4 Foot Lengths, Delivered to Job Site in Tarrant County		
50	Concrete Box Culvert, Direct Drive, 4 Foot Length, 3' x 3'	\$ 585.00
51	Concrete Box Culvert, Direct Drive, 4 Foot Length, 4' x 2'	\$ 659.00
52	Concrete Box Culvert, Direct Drive, 4 Foot Length, 4' x 3'	\$ 758.00
53	Concrete Box Culvert, Direct Drive, 4 Foot Length, 4' x 4'	\$ 857.00
54	Concrete Box Culvert, Direct Drive, 4 Foot Length, 5' x 3'	\$ 947.00
55	Concrete Box Culvert, Direct Drive, 4 Foot Length, 5' x 4'	\$ 1,046.00
56	Concrete Box Culvert, Direct Drive, 4 Foot Length, 5' x 5'	\$ 1,142.00
57	Concrete Box Culvert, Direct Drive, 4 Foot Length, 6' x 3'	\$ 1,244.00
58	Concrete Box Culvert, Direct Drive, 4 Foot Length, 6' x 4'	\$ 1,356.00
59	Concrete Box Culvert, Direct Drive, 4 Foot Length, 6' x 5'	\$ 1,472.00
60	Concrete Box Culvert, Direct Drive, 4 Foot Length, 6' x 6'	\$ 1,584.00
61	Concrete Box Culvert, Direct Drive, 4 Foot Length, 7' x 4'	\$ 1,660.00
62	Concrete Box Culvert, Direct Drive, 4 Foot Length, 7' x 5'	\$ 1,788.00
63	Concrete Box Culvert, Direct Drive, 4 Foot Length, 7' x 6'	\$ 1,920.00
64	Concrete Box Culvert, Direct Drive, 4 Foot Length, 7' x 7'	\$ 2,044.00
Percentage Discount for Similar Items Not Specified Above:		5%
Discount if Picked Up from Plant:		3%

BID No. 2021-151 - ANNUAL CONTRACT FOR REINFORCED CONCRETE PIPE (RCP),
CONCRETE BOX CULVERTS AND SAFETY END TREATMENTS

		Forterra Pipe and Precast
		Grand Prairie, TX
		HUB: NO
		Co-Op: YES
Item	Description	Price
Section 4: Concrete Box Culverts, Direct Drive in 4 Foot Lengths, Delivered to Job Site in Tarrant County		
Location of Plant:		Grand Prairie, TX
Hours of Operation:		7:00-5:00
Normal Delivery Time After Receipt of Order:		48
Delivery Time for Emergency Orders:		same day
Additional Cost:		0
Section 5: Concrete Box Culverts, Direct Drive in 6 Foot Lengths, Delivered to Job Site in Tarrant County		
65	Concrete Box Culvert, Direct Drive, 6 Foot Length, 3' x 2'	\$ 804.00
66	Concrete Box Culvert, Direct Drive, 6 Foot Length, 3' x 3'	\$ 834.00
67	Concrete Box Culvert, Direct Drive, 6 Foot Length, 4' x 2'	\$ 936.00
68	Concrete Box Culvert, Direct Drive, 6 Foot Length, 4' x 3'	\$ 1,080.00
69	Concrete Box Culvert, Direct Drive, 6 Foot Length, 4' x 4'	\$ 1,224.00
70	Concrete Box Culvert, Direct Drive, 6 Foot Length, 5' x 3'	\$ 1,350.00
71	Concrete Box Culvert, Direct Drive, 6 Foot Length, 5' x 4'	\$ 1,488.00
72	Concrete Box Culvert, Direct Drive, 6 Foot Length, 5' x 5'	\$ 1,626.00
73	Concrete Box Culvert, Direct Drive, 6 Foot Length, 6' x 3'	\$ 1,770.00
74	Concrete Box Culvert, Direct Drive, 6 Foot Length, 6' x 4'	\$ 1,926.00
75	Concrete Box Culvert, Direct Drive, 6 Foot Length, 6' x 5'	\$ 2,100.00
76	Concrete Box Culvert, Direct Drive, 6 Foot Length, 6' x 6'	\$ 2,256.00

BID No. 2021-151 - ANNUAL CONTRACT FOR REINFORCED CONCRETE PIPE (RCP),
CONCRETE BOX CULVERTS AND SAFETY END TREATMENTS

		Forterra Pipe and Precast
		Grand Prairie, TX
		HUB: NO
		Co-Op: YES
Item	Description	Price
Section 5: Concrete Box Culverts, Direct Drive in 6 Foot Lengths, Delivered to Job Site in Tarrant County		
77	Concrete Box Culvert, Direct Drive, 6 Foot Length, 7' x 4'	\$ 2,364.00
78	Concrete Box Culvert, Direct Drive, 6 Foot Length, 7' x 5'	\$ 2,550.00
79	Concrete Box Culvert, Direct Drive, 6 Foot Length, 7' x 6'	\$ 2,742.00
80	Concrete Box Culvert, Direct Drive, 6 Foot Length, 7' x 7'	\$ 2,910.00
Percentage Discount for Similar Items Not Specified Above:		5%
Discount if Picked Up from Plant:		3%
Location of Plant:		Grand Prairie, TX
Hours of Operation:		7:00-5:00
Normal Delivery Time After Receipt of Order:		48
Delivery Time for Emergency Orders:		same day
Additional Cost:		0
Section 6: Concrete Box Culverts, Direct Drive in 8 Foot Lengths, Delivered to Job Site in Tarrant County		
81	Concrete Box Culvert, Direct Drive, 8 Foot Length, 3' x 2'	\$ 1,072.00
82	Concrete Box Culvert, Direct Drive, 8 Foot Length, 3' x 3'	\$ 1,112.00
83	Concrete Box Culvert, Direct Drive, 8 Foot Length, 4' x 2'	\$ 1,284.00
84	Concrete Box Culvert, Direct Drive, 8 Foot Length, 4' x 3'	\$ 1,440.00
85	Concrete Box Culvert, Direct Drive, 8 Foot Length, 4' x 4'	\$ 1,632.00
86	Concrete Box Culvert, Direct Drive, 8 Foot Length, 5' x 3'	\$ 1,800.00
87	Concrete Box Culvert, Direct Drive, 8 Foot Length, 5' x 4'	\$ 1,984.00

BID No. 2021-151 - ANNUAL CONTRACT FOR REINFORCED CONCRETE PIPE (RCP),
CONCRETE BOX CULVERTS AND SAFETY END TREATMENTS

		Forterra Pipe and Precast
		Grand Prairie, TX
		HUB: NO
		Co-Op: YES
Item	Description	Price
Section 6: Concrete Box Culverts, Direct Drive in 8 Foot Lengths, Delivered to Job Site in Tarrant County		
88	Concrete Box Culvert, Direct Drive, 8 Foot Length, 5' x 5'	\$ 2,168.00
89	Concrete Box Culvert, Direct Drive, 8 Foot Length, 6' x 3'	\$ 2,360.00
90	Concrete Box Culvert, Direct Drive, 8 Foot Length, 6' x 4'	\$ 2,568.00
91	Concrete Box Culvert, Direct Drive, 8 Foot Length, 6' x 5'	\$ 2,800.00
92	Concrete Box Culvert, Direct Drive, 8 Foot Length, 6' x 6'	\$ 3,008.00
93	Concrete Box Culvert, Direct Drive, 8 Foot Length, 7' x 4'	\$ 3,152.00
94	Concrete Box Culvert, Direct Drive, 8 Foot Length, 7' x 5'	\$ 3,400.00
95	Concrete Box Culvert, Direct Drive, 8 Foot Length, 7' x 6'	\$ 3,656.00
96	Concrete Box Culvert, Direct Drive, 8 Foot Length, 7' x 7'	\$ 3,880.00
Percentage Discount for Similar Items Not Specified Above:		5%
Discount if Picked Up from Plant:		3%
Location of Plant:		Grand Prairie, TX
Hours of Operation:		7:00-5:00
Normal Delivery Time After Receipt of Order:		48
Delivery Time for Emergency Orders:		same day
Additional Cost:		0
Section 7: Concrete Box Culverts, Fill Height Two Feet, In 4 Foot Lengths, Delivered to Job Site in Tarrant County		
97	Concrete Box Culvert, Fill Height Two Feet, 4 Foot Length, 3' x 2'	\$ 560.00
98	Concrete Box Culvert, Fill Height Two Feet, 4 Foot Length, 3' x 3'	\$ 585.00

BID No. 2021-151 - ANNUAL CONTRACT FOR REINFORCED CONCRETE PIPE (RCP),
CONCRETE BOX CULVERTS AND SAFETY END TREATMENTS

		Forterra Pipe and Precast
		Grand Prairie, TX
		HUB: NO
		Co-Op: YES
Item	Description	Price
Section 7: Concrete Box Culverts, Fill Height Two Feet, In 4 Foot Lengths, Delivered to Job Site in Tarrant County		
99	Concrete Box Culvert, Fill Height Two Feet, 4 Foot Length, 4' x 2'	\$ 659.00
100	Concrete Box Culvert, Fill Height Two Feet, 4 Foot Length, 4' x 3'	\$ 785.00
101	Concrete Box Culvert, Fill Height Two Feet, 4 Foot Length, 4' x 4'	\$ 857.00
102	Concrete Box Culvert, Fill Height Two Feet, 4 Foot Length, 5' x 3'	\$ 947.00
103	Concrete Box Culvert, Fill Height Two Feet, 4 Foot Length, 5' x 4'	\$ 1,046.00
104	Concrete Box Culvert, Fill Height Two Feet, 4 Foot Length, 5' x 5'	\$ 1,142.00
105	Concrete Box Culvert, Fill Height Two Feet, 4 Foot Length, 6' x 3'	\$ 1,244.00
106	Concrete Box Culvert, Fill Height Two Feet, 4 Foot Length, 6' x 4'	\$ 1,356.00
107	Concrete Box Culvert, Fill Height Two Feet, 4 Foot Length, 6' x 5'	\$ 1,472.00
108	Concrete Box Culvert, Fill Height Two Feet, 4 Foot Length, 6' x 6'	\$ 1,584.00
109	Concrete Box Culvert, Fill Height Two Feet, 4 Foot Length, 7' x 4'	\$ 1,660.00
110	Concrete Box Culvert, Fill Height Two Feet, 4 Foot Length, 7' x 5'	\$ 1,788.00
111	Concrete Box Culvert, Fill Height Two Feet, 4 Foot Length, 7' x 6'	\$ 1,920.00
112	Concrete Box Culvert, Fill Height Two Feet, 4 Foot Length, 7' x 7'	\$ 2,044.00
Percentage Discount for Similar Items Not Specified Above:		5%
Discount if Picked Up from Plant:		3%
Location of Plant:		Grand Prairie, TX
Hours of Operation:		7:00-5:00

BID No. 2021-151 - ANNUAL CONTRACT FOR REINFORCED CONCRETE PIPE (RCP),
CONCRETE BOX CULVERTS AND SAFETY END TREATMENTS

		Forterra Pipe and Precast
		Grand Prairie, TX
		HUB: NO
		Co-Op: YES
Item	Description	Price
Section 7: Concrete Box Culverts, Fill Height Two Feet, In 4 Foot Lengths, Delivered to Job Site in Tarrant County		
Normal Delivery Time After Receipt of Order:		48
Delivery Time for Emergency Orders:		same day
Additional Cost:		0
Section 8: Concrete Box Culverts, Fill Height Two Feet, In 6 Foot Lengths, Delivered to Job Site in Tarrant County		
113	Concrete Box Culvert, Fill Height Two Feet, 6 Foot Length, 3' x 2'	\$ 804.00
114	Concrete Box Culvert, Fill Height Two Feet, 6 Foot Length, 3' x 3'	\$ 834.00
115	Concrete Box Culvert, Fill Height Two Feet, 6 Foot Length, 4' x 2'	\$ 936.00
116	Concrete Box Culvert, Fill Height Two Feet, 6 Foot Length, 4' x 3'	\$ 1,080.00
117	Concrete Box Culvert, Fill Height Two Feet, 6 Foot Length, 4' x 4'	\$ 1,224.00
118	Concrete Box Culvert, Fill Height Two Feet, 6 Foot Length, 5' x 3'	\$ 1,350.00
119	Concrete Box Culvert, Fill Height Two Feet, 6 Foot Length, 5' x 4'	\$ 1,488.00
120	Concrete Box Culvert, Fill Height Two Feet, 6 Foot Length, 5' x 5'	\$ 1,626.00
121	Concrete Box Culvert, Fill Height Two Feet, 6 Foot Length, 6' x 3'	\$ 1,770.00
122	Concrete Box Culvert, Fill Height Two Feet, 6 Foot Length, 6' x 4'	\$ 1,926.00
123	Concrete Box Culvert, Fill Height Two Feet, 6 Foot Length, 6' x 5'	\$ 2,100.00
124	Concrete Box Culvert, Fill Height Two Feet, 6 Foot Length, 6' x 6'	\$ 2,256.00
125	Concrete Box Culvert, Fill Height Two Feet, 6 Foot Length, 7' x 4'	\$ 2,364.00

BID No. 2021-151 - ANNUAL CONTRACT FOR REINFORCED CONCRETE PIPE (RCP),
CONCRETE BOX CULVERTS AND SAFETY END TREATMENTS

		Forterra Pipe and Precast
		Grand Prairie, TX
		HUB: NO
		Co-Op: YES
Item	Description	Price
Section 8: Concrete Box Culverts, Fill Height Two Feet, In 6 Foot Lengths, Delivered to Job Site in Tarrant County		
126	Concrete Box Culvert, Fill Height Two Feet, 6 Foot Length, 7' x 5'	\$ 2,550.00
127	Concrete Box Culvert, Fill Height Two Feet, 6 Foot Length, 7' x 6'	\$ 2,742.00
128	Concrete Box Culvert, Fill Height Two Feet, 6 Foot Length, 7' x 7'	\$ 2,910.00
Percentage Discount for Similar Items Not Specified Above:		5%
Discount if Picked Up from Plant:		3%
Location of Plant:		Grand Prairie, TX
Hours of Operation:		7:00-5:00
Normal Delivery Time After Receipt of Order:		48
Delivery Time for Emergency Orders:		same day
Additional Cost:		0
Section 9: Concrete Box Culverts, Fill Height Two Feet, In 8 Foot Lengths, Delivered to Job Site in Tarrant County		
129	Concrete Box Culvert, Fill Height Two Feet, 8 Foot Length, 3' x 2'	\$ 1,072.00
130	Concrete Box Culvert, Fill Height Two Feet, 8 Foot Length, 3' x 3'	\$ 1,112.00
131	Concrete Box Culvert, Fill Height Two Feet, 8 Foot Length, 4' x 2'	\$ 1,284.00
132	Concrete Box Culvert, Fill Height Two Feet, 8 Foot Length, 4' x 3'	\$ 1,440.00
133	Concrete Box Culvert, Fill Height Two Feet, 8 Foot Length, 4' x 4'	\$ 1,632.00
134	Concrete Box Culvert, Fill Height Two Feet, 8 Foot Length, 5' x 3'	\$ 1,800.00
135	Concrete Box Culvert, Fill Height Two Feet, 8 Foot Length, 5' x 4'	\$ 1,984.00
136	Concrete Box Culvert, Fill Height Two Feet, 8 Foot Length, 5' x 5'	\$ 2,168.00

BID No. 2021-151 - ANNUAL CONTRACT FOR REINFORCED CONCRETE PIPE (RCP),
CONCRETE BOX CULVERTS AND SAFETY END TREATMENTS

		Forterra Pipe and Precast
		Grand Prairie, TX
		HUB: NO
		Co-Op: YES
Item	Description	Price
Section 9: Concrete Box Culverts, Fill Height Two Feet, In 8 Foot Lengths, Delivered to Job Site in Tarrant County		
137	Concrete Box Culvert, Fill Height Two Feet, 8 Foot Length, 6' x 3'	\$ 2,360.00
138	Concrete Box Culvert, Fill Height Two Feet, 8 Foot Length, 6' x 4'	\$ 2,568.00
139	Concrete Box Culvert, Fill Height Two Feet, 8 Foot Length, 6' x 5'	\$ 2,800.00
140	Concrete Box Culvert, Fill Height Two Feet, 8 Foot Length, 6' x 6'	\$ 3,008.00
141	Concrete Box Culvert, Fill Height Two Feet, 8 Foot Length, 7' x 4'	\$ 3,152.00
142	Concrete Box Culvert, Fill Height Two Feet, 8 Foot Length, 7' x 5'	\$ 3,400.00
143	Concrete Box Culvert, Fill Height Two Feet, 8 Foot Length, 7' x 6'	\$ 3,656.00
144	Concrete Box Culvert, Fill Height Two Feet, 8 Foot Length, 7' x 7'	\$ 3,880.00
Percentage Discount for Similar Items Not Specified Above:		5%
Discount if Picked Up from Plant:		3%
Location of Plant:		Grand Prairie, TX
Hours of Operation:		7:00-5:00
Normal Delivery Time After Receipt of Order:		48
Delivery Time for Emergency Orders:		same day
Additional Cost:		0
Section 10: Precast Safety End Treatments, Delivered to Job Site in Tarrant County		
145	Precast Safety End Treatment, 12", 6:1 Ratio	\$ 590.00
146	Precast Safety End Treatment, 15", 6:1 Ratio	\$ 544.00
147	Precast Safety End Treatment, Without Galvanized Pipe Runners, 18", 3:1 Ratio	\$ 488.00

BID No. 2021-151 - ANNUAL CONTRACT FOR REINFORCED CONCRETE PIPE (RCP),
CONCRETE BOX CULVERTS AND SAFETY END TREATMENTS

		Forterra Pipe and Precast
		Grand Prairie, TX
		HUB: NO
		Co-Op: YES
Item	Description	Price
Section 10: Precast Safety End Treatments, Delivered to Job Site in Tarrant County		
148	Precast Safety End Treatment, Without Galvanized Pipe Runners, 18", 4:1 Ratio	\$ 571.00
149	Precast Safety End Treatment, Without Galvanized Pipe Runners, 18", 6:1 Ratio	\$ 779.00
150	Precast Safety End Treatment, Without Galvanized Pipe Runners, 24", 3:1 Ratio	\$ 652.00
151	Precast Safety End Treatment, Without Galvanized Pipe Runners, 24", 4:1 Ratio	\$ 803.00
152	Precast Safety End Treatment, Without Galvanized Pipe Runners, 24", 6:1 Ratio	\$ 1,039.00
153	Precast Safety End Treatment, Without Galvanized Pipe Runners, 30", 3:1 Ratio	\$ 1,018.00
154	Precast Safety End Treatment, Without Galvanized Pipe Runners, 30", 4:1 Ratio	\$ 1,267.00
155	Precast Safety End Treatment, Without Galvanized Pipe Runners, 30", 6:1 Ratio	\$ 1,792.00
156	Precast Safety End Treatment, With Type "C" Galvanized Pipe, Runners, 30", 3:1 Ratio	\$ 1,518.00
157	Precast Safety End Treatment, With Type "C" Galvanized Pipe, Runners, 30", 4:1 Ratio	\$ 1,910.00
158	Precast Safety End Treatment, With Type "C" Galvanized Pipe, Runners, 30", 6:1 Ratio	\$ 2,813.00
159	Precast Safety End Treatment, With Type "P" Galvanized Pipe, Runners, 30", 3:1 Ratio	\$ 1,637.00
160	Precast Safety End Treatment, With Type "P" Galvanized Pipe, Runners, 30", 4:1 Ratio	\$ 1,910.00
161	Precast Safety End Treatment, Without Galvanized Pipe Runners, 36", 3:1 Ratio	\$ 1,558.00
162	Precast Safety End Treatment, Without Galvanized Pipe Runners, 36", 4:1 Ratio	\$ 1,971.00
163	Precast Safety End Treatment, Without Galvanized Pipe Runners, 36", 6:1 Ratio	\$ 2,738.00

BID No. 2021-151 - ANNUAL CONTRACT FOR REINFORCED CONCRETE PIPE (RCP),
CONCRETE BOX CULVERTS AND SAFETY END TREATMENTS

		Forterra Pipe and Precast
		Grand Prairie, TX
		HUB: NO
		Co-Op: YES
Item	Description	Price
Section 10: Precast Safety End Treatments, Delivered to Job Site in Tarrant County		
164	Precast Safety End Treatment, With Type "C" Galvanized Pipe, Runners, 36", 3:1 Ratio	\$ 1,752.00
165	Precast Safety End Treatment, With Type "C" Galvanized Pipe, Runners, 36", 4:1 Ratio	\$ 2,294.00
166	Precast Safety End Treatment, With Type "C" Galvanized Pipe, Runners, 36", 6:1 Ratio	\$ 3,732.00
167	Precast Safety End Treatment, With Type "P" Galvanized Pipe, Runners, 36", 3:1 Ratio	\$ 2,128.00
168	Precast Safety End Treatment, With Type "P" Galvanized Pipe, Runners, 36", 4:1 Ratio	\$ 2,382.00
Percentage Discount for Similar Items Not Specified Above:		5%
Discount if Picked Up from Plant:		3%
Location of Plant:		Grand Prairie, TX
Hours of Operation:		7:00-5:00
Normal Delivery Time After Receipt of Order:		48
Delivery Time for Emergency Orders:		same day
Additional Cost:		0