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THE STATE OF TEXAS

INTERLOCAL AGREEMENT
COUNTY OF TARRANT 

This Interlocal Agreement is between Tarrant County, Texas (“COUNTY”), 
and the Birdville Independent School District (I.S.D.)

WHEREAS, the I.S.D is requesting the COUNTY’s assistance to:
 

• Full Depth Reclamation of the parking lot at W.T. Francisco 
Elementary; located within the I.S.D. (Reclaim approximately 29,759 
square feet)

WHEREAS, the Interlocal Cooperation Act contained in Chapter 791 of the 
Texas Government Code provides legal authority for the parties to enter into this 
Agreement; and

WHEREAS, during the performance of the governmental functions and the 
payment for the performance of those governmental functions under this 
Agreement, the parties will make the performance and payment from current 
revenues legally available to that party; and  

WHEREAS, the Commissioners Court of the COUNTY and the I.S.D. Board 
of the I.S.D.  each make the following findings:

a. This Agreement serves the common interests of both parties;
b. This Agreement will benefit the public;
c. The division of costs fairly compensates both parties to this 

Agreement; and
d. Compliance with Laws. In providing the services required by this 

Agreement, I.S.D. must observe and comply with all applicable 
federal, state, and local statutes, ordinances, rules, and regulations, 
including, without limitation, workers’ compensation laws, minimum 
and maximum salary and wage statutes and regulations, and non-
discrimination laws and regulations. Vendor shall be responsible for 
ensuring its compliance with any laws and regulations applicable to 
its business, including maintaining any necessary licenses and 
permits.

e. The ISD and the COUNTY have authorized their representative to 
sign this Agreement; and

Collectively, hereinafter referred to as the “Project”
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NOW, THEREFORE, the COUNTY and the I.S.D agree as follows:

TERMS AND CONDITIONS

1. COUNTY RESPONSIBILITY

The COUNTY will furnish the labor and equipment to assist the I.S.D 
in completing the Project:

W.T. Francisco Elementary Parking lot: COUNTY will mill and 
remove excess materials, the COUNTY will reclaim and stabilize the 
exposed subgrade, regrade, shape, and prime the stabilized 
roadbed, place two inches of asphalt surface (type D), clean the 
project of excessive spoil materials.     

2.      I.S.D RESPONSIBILITY 

      The I.S.D will furnish and pay for the actual cost of the materials, including any 
delivery or freight cost, for the Project. The I.S.D will provide the COUNTY with a 
purchase order and will be billed directly by the material supplier.  The COUNTY 
may accumulate and bill the I.S.D for incidental material cost.

           2.2 The I.S.D will be responsible for all traffic control necessary to safely 
construct the project. This responsibility includes all advance notices, 
signage, barricades, pilot vehicles, and flagmen necessary to control 
traffic in and around the construction site. The I.S.D will be 
responsible for and will provide portable message boards to 
supplement traffic control as needed. I.S.D will supply purchase 
orders for I.S.D vendors prior to start date.

2.3 The I.S.D will adjust all utilities, manholes and valve boxes necessary 
to construct any and all parts of this Project.   

2.4 The I.S.D will provide the COUNTY with a hydrant meter and all 
water necessary for construction of any and all parts of the Project 
at no cost to the COUNTY as needed.

2.5 The I.S.D will furnish all rights of way, plan specifications, 
engineering drawings, survey, and laboratory testing if required by 
I.S.D for construction of any and all parts of this Project. 

2.6 I.S.D. will notify and get clearance from other I.S.D utility 
departments and franchise utilities (including Atmos Energy) prior to 
entering into agreement. If any of the utilities are shallow and must 
be relocated, the I.S.D shall confirm the relocation is complete prior 
to scheduling the project.
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2.7 The I.S.D will furnish a dump site within close proximity to the Project 
for the COUNTY to dump all spoils and waste materials generated 
during construction of this Project.

2.8 Tree clearing/trimming: I.S.D should verify not just overhead 
trimming but brush clearing in advance.

2.9 If a Storm Water Pollution Prevention Plan (“Plan”) is required, the 
I.S.D will be responsible for the design and development of the Plan.  
I.S.D will pay for all cost (including subcontractor materials, labor, 
and equipment) associated with the implementation and 
maintenance of the Plan.

2.10 I.S.D. agrees to pay a flat rate of $100.00 per day to cover the 
COUNTY’s cost of equipment and man-hours.

3. PROCEDURES DURING PROJECT

The COUNTY retains the right to inspect and reject all materials provided for this 
Project. 

If the I.S.D has a complaint regarding the construction of the project, 
the I.S.D must complain in writing to the COUNTY no later than 30 
days of the date of project completion.  If the complaint is found 
credible, the COUNTY will make said repair and bear the cost of the 
repair. COUNTY will make said repair as soon as reasonably 
possible.

3.1 Upon expiration of 30 days after the project completion, the I.S.D will 
be solely responsible for the maintenance and repairs of the entire 
project.

4. NO WAIVER OF IMMUNITY
This Agreement does not waive COUNTY rights under a legal theory of sovereign 
immunity.  This Agreement does not waive I.S.D rights under a legal theory of 
sovereign or governmental immunity.

5. OPTIONAL SERVICES  

5.1 If requested by the I.S.D, the COUNTY will apply permanent striping 
coordinated through the Transportation Department.  Application of 
striping by the COUNTY is limited to Project roadways.  If the I.S.D 
desires permanent striping applied to any roadways or portions of 
roadways not covered by this Agreement, the I.S.D will need to enter 
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into a separate agreement with the COUNTY for the provision of 
those services.  

6. TIME PERIOD FOR COMPLETION 

The I.S.D will give the COUNTY notice to proceed at the appropriate time.  
However, the COUNTY is under no duty to commence construction at any 
particular time. There is no deadline for completion of the Project.

7. THIRD PARTY

This contract shall not be interpreted to inure to the benefit of a third party not a 
party to this contract. This contract may not be interpreted to waive any statutory 
or common law defense, immunity, including governmental and sovereign 
immunity, or any limitation of liability, responsibility, or damage of any party to 
this contract, party’s agent, or party’s employee, otherwise provided by law.

8. JOINT VENTURE & AGENCY
The relationship between the parties to this Agreement does not create a 
partnership or joint venture between the parties.  This Agreement does not appoint 
any party as agent for the other party.

9. EFFECTIVE DATE

This Agreement becomes effective when signed by the last party whose signing 
makes the Agreement fully executed.

10. TERMINATION OF AGREEMENT  

This Agreement will automatically terminate on December 31, 2023, or on the 
date the project is completed, whichever occurs first. Notwithstanding the 
foregoing, or any other language to the contrary, either party may terminate this 
Agreement without cause upon thirty (30) days’ written notice to the other party 
prior to the intended date of termination.  In the event of termination by either 
party, neither party shall have any further obligations to the other party under this 
Agreement, except that the I.S.D remains liable to the COUNTY for any 
outstanding invoice for materials that the COUNTY provides for the project, if any. 
This Agreement may be renewed prior to its expiration upon the mutual written 
consent of the parties. 

11. DISCLOSURE
The I.S.D acknowledges that it is a “governmental entity” and not a “business 
entity” as those terms are defined in Tex. Gov’t Code § 2252.908, and therefore, 
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no disclosure of interested parties pursuant to Tex. Gov’t Code Section 2252.908 
is required. 

TARRANT COUNTY, TEXAS             Birdville I.S.D. 
 

_______________________________       ___________________________
Tim O’Hare
COUNTY JUDGE       Authorized I.S.D. Officer

Date: ________________________      Date: ______________________

_______________________________
Manny Ramirez
COMMISSIONER, PRECINCT 4

Date: ________________________

Attest: Attest:

______________________________ ___________________________________

APPROVED AS TO FORM* APPROVED AS TO FORM AND LEGALITY

_________________________________ __________________________________
Criminal District Attorney’s Office*  I.S.D. Attorney

* By law, the Criminal District Attorney’s 
Office may only approve contracts for its 
clients. We reviewed this document as to 
form from our client’s legal 
perspective.  Other parties may not rely on 
this approval. Instead, those parties should 
seek contract review from independent 
counsel.  


